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SITE LOCATION

GOOGLE MAPS QR CODE
002 SITE LOCATION PLAN

NOTES:

1. ALL DIMENSIONS IN MM UNLESS OTHERWISE NOTED.

DIRECTIONS TO SITE:
HEAD NORTHWEST ON ARCHWAY RD/A1 TOWARD SOUTHWOOD
AVE, TURN RIGHT ONTO SHEPHERD'S HILL, CONTINUE ONTO
WOLSELEY RD, TURN RIGHT ONTO PARK RD/A1201, CONTINUE TO
FOLLOW A1201, SHARP LEFT ONTO BROADWAY
PARADE/TOTTENHAM, DESTINATION WILL BE ON THE RIGHT

GOOGLE MAPS - https://goo.gl/maps/4zqE46sJwpXA93c88

GOOGLE STREET VIEW - https://goo.gl/maps/LfMMXJYp3AQEzdDw6
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PROPOSED SITE PLAN

150 PROPOSED SITE PLAN

0 61:150 2.5m 5m

NOTES:

1. ALL DIMENSIONS IN MM UNLESS OTHERWISE NOTED.

Note;
All existing feeder/fibre cables to be re-used.
Subject to testing

Proposed EE 1No. AIRO cabinet on steel frame c/w 1No.
6620 BBU(2G), 1No. 6648 BBU(4G), PSU & GNSS
receiver. Existing EE 1No. BTS 3900A (stacked) cabinet to
be removed

Existing EE/H3G 300Ø dish
mounted on support pole

GROUND
LEVEL 0.0m

ELEVATION A

Proposed EE/H3G 3No. Commscope RRZZHHTT-65B-R6H4
 antennas mounted on CHS support poles on 2No. Mafi

4418 trisector mount. Existing EE 3No. Huawei AQU4518R11
antennas mounted on support poles to be removed

Existing EE 3No. 800 MHA's & EE 6No. 1800/2600 MHA's
mounted on support pole behind antenna to be removed

Proposed EE 3No. 2460 ERS(700/800), EE 3No. 2260 ERS (18/21) &
3No. 2212 ERS(2600) on ARMC rail & proposed 3No. Mk2 BOB
mounted on existing freestanding H-frame. Existing EE 6No. 5507
RRH's (18/21), 3No. 3262 RRH's (2600), 6No. (1800/2600) diplexer &
3No. Mk1 BOB's to be removed

Proposed EE 3No. Mk2 BOB's mounted on
parapet wall. Existing EE 3No. Mk1 BOB's
to be removed

Existing 4No. VF/TEF antennas mounted on
support poles fixed to steel tripod

Existing VF/TEF meter cabinet on
concerete base at ground level

Existing EE/H3G 1No. meter cabinet on concerete
base at ground level housing REC supply

Existing site providers AC vents and ducting

Existing H3G 1No. OFS5906 'L' rack cabinet on
steel frame

Existing EE/H3G 300mm wide cable tray laid flat on blocks
on roof

Existing EE/H3G 1No. NEC NB-441 cabinet on steel frame
c/w flexi modules, Mk2 UCUs & TX equipment

Existing EE/H3G Distribution enclosure mounted
to parapet wall

Existing EE/H3G 300mm wide cable tray laid flat on blocks on roof

Existing VF/TEF equipment cabinets on steel
frame mounted on concrete plinths

Existing 2No. VF/TEF 300mm wide cable trays laid
flat on blocks on roof

Existing VF/TEF distribution enclosure mounted on
free standing frame

Existing RF aerial mounted to plant room wall

Existing satellite dish on free standing frame

Existing Access hatch

Existing spare pole mounted on  free standing
concrete blocks

Existing  2No. VF/TEF antennas  mounted on
support poles  fixed to steel tripod

Existing 1100mm high free  standing handrail
ROOF LEVEL
+9.0m AGL

MAIN ROOF LEVEL
+11.4m AGL

TOTTENHAM LANE

(30mph)

ROOF LEVEL
+12.0m AGL

ROOF LEVEL
+9.0m AGL

Proposed EE GPS node fixed to top of antenna support
pole, mounted 200mm above sector A antenna

Existing EE/H3G 3No. 1800/2100 MHA's mounted on
support pole behind antenna to be reused

Note;
'Tilts to match existing tilts in Nemesis'
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Note;
All existing feeder/fibre cables to be re-used.
Subject to testing

GROUND LEVEL
+0.0m

TOP of  EE/H3G antennas +17.55m AGL

C/L of  EE/H3G antennas +16.50m AGL

U/S of EE/H3G antennas +15.45m AGL

MAIN ROOF LEVEL
+11.20m AGL

Proposed EE/H3G 3No. Commscope RRZZHHTT-65B-R6H4
 antennas mounted on CHS support poles on 2No. Mafi

4418 trisector mount. Existing EE 3No. Huawei AQU4518R11
antennas mounted on support poles to be removed

Existing EE 3No. 800 MHA's & EE 6No. 1800/2600 MHA's
mounted on support pole behind antenna to be removed

Proposed EE GPS node fixed to top of antenna support
pole, mounted 200mm above sector A antenna

Proposed EE 1No. AIRO cabinet on steel frame c/w 1No.
6620 BBU(2G), 1No. 6648 BBU(4G), PSU & GNSS
receiver. Existing EE 1No. BTS 3900A (stacked) cabinet to
be removed

Proposed EE 3No. 2460 ERS(700/800), EE 3No. 2260 ERS
(18/21) & 3No. 2212 ERS(2600) on ARMC rail & proposed
3No. Mk2 BOB mounted on existing freestanding H-frame.
Existing EE 6No. 5507 RRH's (18/21), 3No. 3262 RRH's
(2600), 6No. (1800/2600) diplexer & 3No. Mk1 BOB's to be
removed

Proposed EE 3No. Mk2 BOB's mounted on parapet
wall. Existing EE 3No. Mk1 BOB's to be removed

Existing 4No. VF/TEF antennas mounted on
support poles fixed to steel tripod

Existing VF/TEF meter cabinet on
concerete base at ground level

Existing EE/H3G 1No. meter cabinet on concerete
base at ground level housing REC supply

Existing H3G 1No. OFS5906 'L' rack cabinet on steel frame

Existing 1100mm high free  standing handrail

Existing EE/H3G 3No. 1800/2100 MHA's mounted on
support pole behind antenna to be reused

Note;
'Tilts to match existing tilts in Nemesis'
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