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b FHC Wall Repairs
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Provisional Sum: Helibar repair 3No bars to detail as SK20. Detail
TBC on site following local opening up/removal of loose mortar.
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