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Maintenance

e The Contractor will visit site to maintain hard landscape every month
(12 times a year)

e Remove, using correct horticultural practices, all fallen flowers, leaves
and other debris. All cultivated areas shall be cleared of litter and other
debris. The Contractor shall ensure that each maintenance visit
coincides with a litter removal visit.

e The Contractor shall prune shrubs in order to prevent obstructions to
paths, roads, signs, steps, sight lines, windows, doors and other similar
situations and to allow access as directed by the Estate Management
Company.

e The Contractor shall at each visit remove all dead, damaged, infested,
reverted or diseased branches and stems using correct horticultural
practices. The Contractor shall otherwise prune all plant material at the
correct pruning time.

e Any plants grown for winter stem colour or similar effects, as specified
by the Estate Management Company shall be pruned at the optimum
time to provide the maximum display.

e All dead shrubs and plants shall be removed and the Estate
Management Company advised.

e The Estate Management Company may instruct the Contractor to
supply and plant new plant material in accordance with the Planting
Specification, at the same time as the plant material is removed or as
specified by the Estate Management Company within the planting
season.

e Remove weeds by pulling by hand, hoeing and raking, avoiding damage
to stems, branches and plant roots, leaving a clean weed free surface
cultivated to a medium tilth. No herbicides shall be used.

e All arisings shall be removed from site to the designated location for
disposal.

Tree maintenance

e The Contractor shall allow a sum to maintain all tree stock in
accordance with the specification set out below.

e Trees shall be inspected every autumn in order to assess their condition
and identify tree work requirements. Tree works shall be carried out in
accordance with the recommendations of the assessment in
accordance with BS 3889:2010 Tree Works and BS8545 Trees from
Nursery to Independence in the Landscape.

e Re-firming Trees and Shrubs - shall be carried out after strong winds,
frost heave and other disturbances. To re-firm the Contractor should
tread around the base until firmly bedded. Any collars in the soil at the
base of tree stems, created by tree movement should be broken up by
hand fork, avoiding damage to roots.

e Tree Guards - loose or defective guards; adjust, re-fix or replace to
original specification and to prevent chafing. Visit on a minimum of two
occasions per annum.

e Tree Grilles - lift grilles, remove weeds, adjust levels as necessary and
lightly compact. Refit grilles, refill interstices and lightly compact to
correct level. Material for making up levels and refilling should be
horticultural grit.

e Formative Pruning of young trees - This work should be undertaken to
ensure the successful establishment of the trees. The works should not
be carried outduring the late winter/early spring sap flow period.

e Young trees up to 4m high should be crown pruned by removing dead
branches and reducing selected side branches by one third to preserve
a well balanced head and ensure the development of a single strong

leader. Remove duplicated branches and potentially weak or tight forks.

In each case cut back to live wood.

e Extensive pruning of young trees and any surgery to larger trees must
be carried out by an approved member of the Arboricultural
Association or other approved specialist.

The planting shall be carried out in the first planting
(seeding) season following completion of the development
(between December and March inclusive).

All plant stock, plant handling and planting to be
undertaken in accordance with the following British
Standard Specifications and Code of Practice:

e BS3936:1992 Part 1 Nursery Stock - Specification for
trees and shrubs;

e BS3936:1998 Part 10 Nursery Stock - Specification
for ground cover plants;

e BS4428:1989 - Code of Practice for General
Landscaping Operations (excluding hard surfaces);

e BS8545:2014 Trees from Nursery to Independence
in the Landscape;

e The Code of Practice for Plant Handling 2002
(Horticultural Trades Association).
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Notes
Plan to be read in conjunction with the engineer and
landscape drawings.

No measurements to be scaled off drawing. Worked from
figured dimensions only.

All dimensions shown on drawing are shown in millimetres
unless otherwise stated.

All dimensions and levels to be checked on site. Landscape
Architect to be notified immediately of any discrepancies
prior to the commencement of works.
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