




Mohsin Palekar
Thames Water
Bishops Wood Booster,
Alymer Way,
Highgate,
N2 0BS

QUOTATION REF	MW9517
CLIENT	Thames Water
AUTHOR	Mike Comlay
OFFICE	Windsor
ACTIVITY	Ivy removal & Vegetation Clearance

2nd February 2022

REF	DESCRIPTION	QTY	UNIT	RATE (£)	PRICE (£)
1.0	Labour: Supply 2-man team to clear vegetation from two slopes of the reservoir once tree lifting works have been completed. as per Location Plan red line. Tile Kiln Lane Reservoir	2	Days	500	1,000
1.1	Supply 2-Man team to remove ivy & clinging vegetation from the old wall once the 8 trees have been removed as detailed below: <i>Note: Tree removal and uplift work will be done via a separate quote</i>	3	Days	500	1,500
1.2	Equipment: Use of long arm hedge & Brush cutters, blower, rakes and all associated steep bank equipment required. <i>Cost is inclusive of delivery and collection of equipment to and from site.</i>	2	Days	150	300
				SUBTOTAL	£2,800
				VAT @ 20%	£560
				TOTAL	£3,360

Location Plan




Orange = Access

Green =
Vegetation
Clearance

Yellow = Ivy
Removal



Location Photos



Trees marked in red are to be removed by the Arb team once this has been completed Item 1.1 can be completed.



Vegetation clearance of Reservoir



Photos of Ivy & Bramble Clearance along wall edge

The quotation is valid for 3 months from the quotation date.

Payment is due within 30 days of invoice date.

Mobilisation charge of 25% followed by balance on payment on completion.

Payment to be made monthly in arrears as mutually agreed.

For access to our quality, environmental and health & safety documentation, click on the **SIGN IN** link above and use the password 'builttolast' to access the Customer Portal.

Further terms and conditions are detailed in 'Terms and Conditions of Business'.