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Maintenance
Soft landscaped areas

- 1No Prunus x bliriana - semi-mature
\ Minimum height 500cm standard

The Contractor will visit site to maintain hard landscape every month (12 times a year)

Remove, using correct horticultural practices, all fallen flowers, leaves and other debris. All cultivated areas
shall be cleared of litter and other debris. The Contractor shall ensure that each maintenance visit coincides
with a litter removal visit.

The Contractor shall prune shrubs in order to prevent obstructions to paths, roads, signs, steps, sight lines,
windows, doors and other similar situations and to allow access as directed by the Estate Management
Company.

The Contractor shall at each visit remove all dead, damaged, infested, reverted or diseased branches and
stems using correct horticultural practices. The Contractor shall otherwise prune all plant material at the
correct pruning time.

Any plants grown for winter stem colour or similar effects, as specified by the Estate Management Company
shall be pruned at the optimum time to provide the maximum display.

All dead shrubs and plants shall be removed and the Estate Management Company advised.

The Estate Management Company may instruct the Contractor to supply and plant new plant material in
accordance with the Planting Specification, at the same time as the plant material is removed or as specified
by the Estate Management Company within the planting season.

Remove weeds by pulling by hand, hoeing and raking, avoiding damage to stems, branches and plant roots,
leaving a clean weed free surface cultivated to a medium tilth. No herbicides shall be used.

The planting shall be carried out in the first planting
(seeding) season following completion of the development
(between December and March inclusive).

All plant stock, plant handling and planting to be
undertaken in accordance with the following British
Standard Specifications and Code of Practice:

e BS3936:1992 Part 1 Nursery Stock - Specification for
trees and shrubs;

e BS3936:1998 Part 10 Nursery Stock - Specification
for ground cover plants;

e BS4428:1989 - Code of Practice for General
Landscaping Operations (excluding hard surfaces);

e BS8545:2014 Trees from Nursery to Independence
in the Landscape;

e The Code of Practice for Plant Handling 2002
(Horticultural Trades Association).

Within 5 years of completion of the development all dead, dying
and vandalised plant stock to be replaced at the end of each
growing season throughout the maintenance period.

2No Amelanchier laevis - multi-stemmed

minimum height 400cm :
Tree maintenance

General

The Contractor shall allow a sum to maintain all tree stock in accordance with the specification set out
below.

Trees shall be inspected every autumn in order to assess their condition and identify tree work
requirements. Tree works shall be carried out in accordance with the recommendations of the assessment in
accordance with BS 3889:2010 Tree Works and BS8545 Trees from Nursery to Independence in the
Landscape.

Re-firming Trees and Shrubs - shall be carried out after strong winds, frost heave and other disturbances. To
re-firm the Contractor should tread around the base until firmly bedded. Any collars in the soil at the base
of tree stems, created by tree movement should be broken up by hand fork, avoiding damage to roots.

Tree Guards - loose or defective guards; adjust, re-fix or replace to original specification and to prevent
chafing. Visit on a minimum of two occasions per annum.

Tree Grilles - lift grilles, remove weeds, adjust levels as necessary and lightly compact. Refit grilles, refill
interstices and lightly compact to correct level. Material for making up levels and refilling should be
horticultural grit.

Formative Pruning of young trees - This work should be undertaken to ensure the successful establishment
of the trees. The works should not be carried outduring the late winter/early spring sap flow period.

Young trees up to 4m high should be crown pruned by removing dead branches and reducing selected side
branches by one third to preserve a well balanced head and ensure the development of a single strong
leader. Remove duplicated branches and potentially weak or tight forks. In each case cut back to live wood.

Extensive pruning of young trees and any surgery to larger trees must be carried out by an approved
member of the Arboricultural Association or other approved specialist.

All arisings shall be removed from site to the designated location for disposal.
Recommended plant stock to receive the following quantities of water in the first 24 months:

Standard and heavy trees - 25 litres on 10 occasions throughout the growing season, or when less than
30mm precipitation at the end of any 4 week period;

Shrub borders - 20 litres per m? on three occasions throughout growing season, or when less than 30mm
precipitation at the end of any 4 week period;

Landscape contractor will be responsible for all planting. During the two year defect period of completion of
the development all dead, dying and vandalised plant stock to be replaced at the end of each growing
season throughout the maintenance period

For planning purposes during a five year period from completion of development all dead, dying and
vandalised plant stock to be replaced at the end of each growing season throughout the maintenance period

LEGEND (SOFT WORKS)

@ New tree
E Tree pits

See drawing TH-1S-03-001-1L-1264-90-121
for tree pit details

Shrubs and perennials

See drawing TH-1S-03-001-L-1264-90-121
for planter details

Notes
Plan to be read in conjunction with the engineer and
landscape drawings.

No measurements to be scaled off drawing. Worked from
figured dimensions only.

All dimensions shown on drawing are shown in millimetres
unless otherwise stated.

All dimensions and levels to be checked on site. Landscape
Architect to be notified immediately of any discrepancies
prior to the commencement of works.
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