Demolition Notes:

819-829 High Road

General:
Protect all existing surfaces adjacent work areas, which are to be retained with timber boards.
For external repairs to external elevations, please refer to proposed elevations.
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High Road 819-827

MODERN REAR EXTENSIONS

Allow to remove modern C 20t alteration to rear to suit proposed layout. Extent as shown.

Allow to remove modern door and door surrounds complete.

Allow to remove modern window and window surrounds complete.

Carefully take down C20 chimney to sound course below existing corbeling ready for restoration.
Carefully remove modern shop front. Extent as shown.

Allow to remove unsympathetic modern signage and timber boarding complete.

Allow to carefully take down No. 829 High Road and reuse any sound glazed bricks and architectural elements for repairs.
Allow to remove internal partitions, extent as show. Make good opening to suit proposed layout.

KEY PLAN
NOTES:

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT F3 ARCHITECTS
& INTERIORS DRAWINGS AND SPECIFICATIONS, M&E, FIRE COMPARTMENT STRATEGY,
ACOUSTIC, AV, STRUCTURAL ENGINEERS DRAWINGS AND SPECIFICATIONS.
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Except for Planning purposes, figured dimensions only are to
be taken from this drawing.

All dimensions are in millimetres unless otherwise stated.

All dimensions shall be checked on site prior to works
commencing.

Any discrepancies shall be reported to the Architect.

© Copyright F3 Architecture + Design. All rights reserved.

Health and Safety

Refer to relevant Construction (Design and Management) documentation where applicable.
The Contractor shall plan, manage and monitor the works inclusive of temporary erection
stability. Any works that are found to be unstable in the temporary state are to be reported
directly to the structural engineer and Main Contractor/ Package Manager in order to
provide safe temporary support. Check on site prior to commencement of works/fabrication
etc.
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