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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

GROUND FLOOR 
 

G4.D04 G4 

THE HALL 

 

 

2040 x 940mm (overall opening) 

2 no. leafs 2040 x 470 x 55mm 

Pair of 3 no. panel doors.  Central panel is 
Georgian wired glazed, remaining panels 
are flush with beaded surrounds. 

Panels to G10 face of door previously 
upgraded (assumed for fire). 
 

Replace existing doors with new pair of 3 
no. panel doors with mid panel glazed to 
match the existing arrangement. 

New doors are to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides.   

Doors to be fitted with new fire and smoke 
seals rebated into the sides and to the head.  
The meeting stile (1 no. leaf only) is to have 
a fire and smoke seal rebated into the edge. 

New doors to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

G10.D01 G10 

EAST STAIR 

 

 

2010 x 1200mm (overall opening) 

2 no. leafs 2010 x 600 x 45mm 

Pair of 2 no panel doors.  Upper panel is 
Georgian wired glazed, remaining panels 
are flush with beaded surrounds. 

Panels to G10 face have been previously 
upgraded (assumed for fire). 

Replace existing doors with new pair of 3 
no. panel doors with mid panel glazed to 
match door G4.D04 adjacent. 

New doors are to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Doors to be fitted with new fire and smoke 
seals rebated into the sides and to the head.  
The meeting stile (1 no. leaf only) is to have 
a fire and smoke seal rebated into the edge. 

New doors to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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G12.D03 G12 

BRUCE CASTLE 
GALLERY 

 

 

2100 x 1100mm (overall opening) 

2 no. leafs 2100 x 550 x 50mm 

Pair of 3 panel doors.  Panels are flat with 
beaded surround. 

Panels to G12 face have been previously 
upgraded (assumed for fire). 

Unique opening mechanism installed to 
head of doors. 

Replace existing doors with new pair of 3 
no. panel doors with mid panel glazed to 
match door G4.D04. 

Existing opening mechanism is to be 
removed and doors are to operate on 
standard hinges opening out into G13A 
(West Staircase).  Existing door frame to be 
altered to accommodate new double doors 
with new hardwood planted stops fitted. 

The door linings are to be temporarily 
removed to allow for firestopping to the 
sides and head of the opening due to its 
position on a fire compartment line.  
Painted timber linings to be reinstated on 
completion and redecorated in a painted 
satinwood finish. 

New doors are to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Door leaf to be fitted with new fire and 
smoke seals rebated into the sides and to 
the head.  The meeting stile (1 no. leaf only) 
is to have a fire and smoke seal rebated into 
the edge. 

New doors to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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G13.D01 G13 

MAKERS SPACE 

 

 

2010 x 960 x 55mm 

6 no. panel single door leaf, panels are flat 
with beaded surround. 

G13 face has been overboarded with a 
flush panel to full extent of door 
(assumed for fire). 

Replace existing door with new 6 no. 
panelled door to match the existing 
arrangement. 

The door linings are to be temporarily 
removed to allow for firestopping to the 
sides and head of the opening due to its 
position on a fire compartment line.  
Painted timber linings to be reinstated on 
completion and redecorated in a painted 
satinwood finish. 

New door to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Door leaf to be fitted with new fire and 
smoke seals rebated into the sides and to 
the head.   

New doors to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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FIRST FLOOR 
 

F4.D01 F4 

COMPTON GALLERY 

 

 

2030 x 960 x 55mm 

6 no. panel raised and fielded single door 
leaf, altered to provide Georgian wired 
panels. 

Panels to F1 face have been previously 
upgraded (assumed for fire). 

 
 

Replace existing door with new 6 no. 
panelled door with mid panel glazed to 
match the existing arrangement. 

New door to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Door leaf to be fitted with new fire and 
smoke seals rebated into the sides and to 
the head.   

New door to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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F4.D02 F4 

COMPTON GALLERY 

 

 

2180 x 960 x 45mm 

6 no. panel raised and fielded single door 
leaf. 

Panels to F4 face have been previously 
upgraded (assumed for fire). 
 

Existing door to be temporarily removed 
from site to enable the asbestos panels to 
be removed from the room face. 

NOTE: A temporary fire blank door is to be 
installed in the opening whilst the door is 
off-site. 

Isolated repairs to the face of original 
panels behind to be undertaken. Panels to 
have intumescent card applied to the room 
face with intumescent paint finishes 
applied over. 

Redecorate existing door leaf in a painted 
satinwood finish both sides to match 
existing. 

On removal of the asbestos panels, the 
condition of the joinery is to be reviewed.  If 
found to be severely damaged/irreparable, 
then the door is to be replaced with new to 
match the existing arrangements. 
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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

F4.D03 F4 

COMPTON GALLERY 

 

 

2180 x 950 x 55mm 

6 no. panel raised and fielded single door 
leaf. 

Panels to F4 face have been previously 
upgraded (assumed for fire). 

 
 

Existing door to be temporarily removed 
from site to enable the asbestos panels to 
be removed from the room face. 

NOTE: A temporary fire blank door is to be 
installed in the opening whilst the door is 
off-site. 

Isolated repairs to the face of original 
panels behind to be undertaken. Panels to 
have intumescent card applied to the room 
face with intumescent paint finishes 
applied over. 

Redecorate existing door leaf in a painted 
satinwood finish both sides to match 
existing. 

On removal of the asbestos panels, the 
condition of the joinery is to be reviewed.  If 
found to be severely damaged/irreparable, 
then the door is to be replaced with new to 
match the existing arrangements. 
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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

F15.D03 F15 

COLERAINE GALLERY 

 

 

1995 x 940 x 45mm 

6 no. panel raised and fielded single door 
leaf. 

Panels to F15 face have been previously 
upgraded (assumed for fire). 
 

Existing door to be temporarily removed 
from site to enable the asbestos panels to 
be removed from the room face. 

NOTE: A temporary fire blank door is to be 
installed in the opening whilst the door is 
off-site. 

Isolated repairs to the face of original 
panels behind to be undertaken. Panels to 
have intumescent card applied to the room 
face with intumescent paint finishes 
applied over. 

Redecorate existing door leaf in a painted 
satinwood finish both sides to match 
existing. 

On removal of the asbestos panels, the 
condition of the joinery is to be reviewed.  If 
found to be severely damaged/irreparable, 
then the door is to be replaced with new to 
match the existing arrangements. 
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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

F16.D01 F16 

STAFF KITCHEN 

 

 
 

1860 x 730 x 45mm 

4 no. panel single door leaf.  Georgian 
wired glazing to upper panels.  Lower 
panels are flat with bead surround. 

Panels to F16 face have been previously 
upgraded (assumed for fire). 

 

Replace existing door with new 4 no. 
panelled door with upper panels glazed to 
match the existing arrangement. 

New door to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Door leaf to be fitted with new fire and 
smoke seals rebated into the sides and to 
the head.   

New door to be decorated in a painted 
satinwood finish both sides to match 
existing. 
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Door Ref. Room Ref. Image Description (including dimensions) Proposed Works 

 

SECOND FLOOR 
 

S6.D01 

 

S6 

CENTRAL SOUTH 
ROOF RANGE STORE 

 

 

1930 x 840 x 45mm 

4 no. panel single door leaf with square 
shoulders. 

S6 face has been overboarded with a 
flush panel to full extent of door 
(assumed for fire). 

Replace existing door with new 6 no. 
panelled door to match the existing 
arrangement. 

New door to provide 30min FR 
(aspirational).  Intumescent card is to be 
applied to the panels to the room face (due 
to their nominal thickness) and with an 
intumescent paint finish applied both sides. 

Door leaf to be fitted with new fire and 
smoke seals rebated into the sides and to 
the head.   

New doors to be decorated in a painted 
satinwood finish both sides to match 
existing. 
 

 


