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General: 
• All sash windows to be eased and adjusted.
• Decorations – cornice, windows complete, doors and shop front (pilasters and fascia) similar materials and colours.
• Protect all surfaces and windows adjacent work areas which are to be retained.
• Drawing information should be read in conjunction with all other drawings, specifications, project documents, and construction information.

1. New Portland stone coping with weathering. 
2. Rake out loose pointing and repoint missing joints like for like in lime mortar. Allow 20% brick face.
3. Make good fixing holes and where cabling removed to match adjacent pointing. 
4. Like for like timber repairs to sash windows. Allow for secondary glazing to achieve required acoustic rating as per MEP report.
5. Reinstate cornice and associated leadwork, profile to match existing. Material nature of repairs to be informed by initial investigation works.
6. Repair to decorative moulding where missing, lime mortar infill and weathering, as necessary.
7. Scarf in like for like sections of timber where rotted.
8. Repair and restore painted timber fascia to match previous historic details. 
9. Carry out like for like conservation repairs to painted timber pilasters to match historic details. 
10. New timber framed glazing to shop front. Match existing adjacent profile where sufficiently significant. Details within timber and masonry shopfront to be agreed with conservation officer.
11. Restore original 18th century door reinstate glazing to match historic detail. Fix shut to block entrance.
12. Carry out like for like conservation repairs to pediment and associated leadwork.
13. Structural cracks. Allow to carefully take out individual cracked bricks and reinstate to match adjacent. Repoint as required in lime mortar to S. E’s detail.
14. Install new CCTV. Details to be agreed with conservation officer. 
15. Chimney restored to match historic design and site evidence. Refer to historic photo 1893.
16. Make good where flue and condensate pipework removed.
17. Redecorate RWDP.
18. Allow to piece in missing stonework like for like to match adjacent profile.
19. Allow to carry out like for like conservation repairs to pilaster stonework and glazed tiles to match previous historic details. 
20. Reinstate glazed brick plinth to match original historic detail.
21. Make good section where modern render removed. Allow 40% brick replacement as necessary.
22. Upstand signage reinstated to match original historic setting. Refer to historic photograph C1893.
23. New bronze coloured metal totum signage and entrance gateway to suit proposed design.
24. Allow for like for like stone repairs. 
25. Allow for scarfed timber repairs where rotten. Full scope to be determined following timber survey.

Proposed Notes: 

1. Nos. 819-821 High Road mansard regularised as 
part of LBC Condition 8(b)xii.

2. No. 821 High Road door omitted - glazed brick 
dwarf wall to run length of shopfront. 

General Notes:

• Signage updated generally - that to shopfronts 
shown indicatively. Subject to tenant fit out.
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Except for Planning purposes, figured dimensions only are to be taken 
from this drawing.
All dimensions are in millimetres unless otherwise stated.
All dimensions shall be checked on site prior to works commencing. 
Any discrepancies shall be reported to the Architect.
© Copyright F3 Architects. All rights reserved.
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NOTES:

Health and Safety

Refer to relevant Construction (Design and Management) documentation where applicable. The Contractor 
shall plan, manage and monitor the works inclusive of temporary erection stability. Any works that are 
found to be unstable in the temporary state are to be reported directly to the structural engineer and Main 
Contractor/ Package Manager in order to provide safe temporary support. Check on site prior to 
commencement of works/fabrication etc.
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THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT F3 ARCHITECTS 
DRAWINGS AND SPECIFICATIONS, M&E, FIRE COMPARTMENT STRATEGY, ACOUSTIC, AV, 
STRUCTURAL ENGINEERS DRAWINGS AND SPECIFICATIONS.
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