







W1




W2




W3




W4
BAY WINDOW




W5




W6




W7




W1




W2




W3




W4
BAY WINDOW



W5




W6



W7

Window Schedule

TYPE	QUANTITY	QUANTITY TO BE REPLACED
W1	6	6
W2	1	1
W3	2	2
W4	2	2
W5	5	5
W6	2	2
W7	4	4
TOTAL	22	22



NOTES:

EXISTING DOUBLE GLAZED PVCU AND TIMBER SASH WINDOWS TO BE REPLACED WITH DOUBLE GLAZED PVCU SASH WINDOWS.

PLEASE SEE THE VEKA HALOSYSTEM BROCHURE PROVIDED WITH THE APPLICATION.

THE WINDOW OPERATION IS TO BE DETERMINED UPON INTERNAL SURVEY.

A.	Window design amended	08/12/23
Rev.	Description.	Date.

Do not scale from this drawing. Dimensions to be verified on site by contractor prior to commencement of work.
This drawing is the copyright of the practice and may not be reproduced in part or in whole without the prior written consent of the practice.
©2022 Faithorn Farrell Timms LLP



Faithorn Farrell Timms

Central Court
1 Knoll Rise
ORPINGTON
Kent BR6 0JA
T 01689 885080
F 01689 885081

Client
METROPOLITAN THAMES VALLEY

Project
57 NORTHUMBERLAND PARK
LONDON
N17 0TB

Drawing Title
EXISTING AND PROPOSED WINDOW SCHEDULE

Date
27/06/2022

Scale
1:20 @ A1

Drawn By
VS

Checked By
KA

Project No.
T1-6192

Drawing No.
5

Rev.
A